Department of State Growth

SECTION 690
-
MATERIALS TO BE SUPPLIED BY THE DEPARTMENT OF STATE GROWTH
690.01
GENERAL

The materials listed in Schedule 690.05 and specified elsewhere herein, will be supplied by the Department of State Growth free of cost to the Contractor under the conditions of delivery specified.

690.02
QUANTITIES

The quantities supplied will be the net quantities as determined from the drawings, or as specified elsewhere herein.  Any loss or damage to the materials after the Contractor has taken delivery of them shall be made good at the Contractor's expense.  The Contractor shall notify the Superintendent of any loss or damage to materials as soon as is practicable after the removal of materials from the road trucks, and he shall confirm such loss or damage to the Superintendent within seven days of delivery of the materials.

690.03
DELIVERY

Delivery by road transport shall be to the road pavement or firm ground in the vicinity of the bridge site.  Should the Contractor require delivery to a location such that the transport is required to leave the road pavement, he shall provide a suitable access track, and shall assume full responsibility for the safety of the contents of the vehicle and the movement of the vehicle while on the access track.

Where delivery is by road transport the Contractor shall unload the materials within one hour of the arrival of the vehicle unless otherwise specified and shall bear all costs resulting from any longer delays.

The Contractor shall take charge of the materials upon arrival and shall be responsible for their unloading and/or transport to the bridge site and for their satisfactory storage.

The Contractor shall give advance notice to the Superintendent of the dates on which he requires deliveries of materials. The minimum periods of notice are listed in the following Schedule.

690.04
DELAYS

In the event of delay in the supply of materials by  the Department of State Growth as specified herein causing delay to the progress of the work, the Contractor will be entitled to claim an extension of time beyond the specified contract time for completion of the work. Such claim for extension of time will be assessed by the Superintendent in accordance with the General Conditions of Contract.

However, the Department of State Growth will not accept liability for any other claims which may be made by the Contractor on account of such delays in the supply of materials by the Department of State Growth.
690.05
SCHEDULE OF MATERIALS TO BE SUPPLIED

***
The materials to be supplied, conditions of delivery and advance notice required are listed in the following Schedule.

	Materials
	Quantity
	Delivery Condition
	Required Advance Notice
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	##:
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